

University of Southeastern Philippines BIDS AND AWARDS COMMITTEE (BAC)

INVITATION TO BID

The University of Southeastern Philippines (USeP), Obrero Campus, Davao City through Fund 164-Construction of CGB Building intends to apply the sum of Thirty Million Eight Hundred Sixty Thousand One Hundred Sixty-Four & 37/100 (PhP. 30,860,164.37) being the Approved Budget Contract (ABC) to payment for the, USeP, Obrero Campus, Davao City.

1. Now therefore, the USeP, through the Bids and Awards Committee (BAC) invites all interested bidders to apply for eligibility and to bid for the hereunder project:

Contract ID No.

2017-30/INFRA

Name of the Project

Construction of 5-Storey CGB Building,

Phase 1B

Location

USeP, Obrero Campus, Davao City

Brief Description

Construction of 5-Storey CGB Building

Phase 1B

Approved Budget for

The ABC Contract

(PhP30,860,164.37)

Funding Source

FUND 164 - Construction CGB Building

Delivery Period

240 Calendar Days

No.	Qty.	Unit	Title	Total Price
1	1	lot	Project Title: Construction of CGB Building, USeP, Obrero Campus, Davao City.	(PhP30,860,164.37)
			TOTAL	PhP30,860,164.37

- 1. Bids received in excess of the ABC shall be automatically rejected at the bid opening. Delivery of the Goods is required within 240 calendar days from receipt of Notice of Award. Bidders should have completed, within three (3) years from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.
- 2. Bidding will be conducted through open competitive bidding procedures using a non-discretionary "pass/fail" criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act (RA) 9184, otherwise known as the "Government Procurement Reform Act"

Address: University of Southeastern Philippines Iñigo St., Bo. Obrero, Davao City

Philippines 8000

Telephone: (082) 227-8192 local 255 to 256

Website: www.usep.edu.ph bac@usep.edu.ph



- 3. Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA 5183 and subject to Commonwealth ACT 138.
- 4. Interested bidders may obtain further information from the University of Southeastern Philippines and inspect the Bidding Documents at the address given below during the weekdays from 8:30 a.m - 3:30 p.m.
- 5. A complete set of Bidding Documents may be purchased by the interested Bidders on October 27 to November 03, 2017 from address below upon submission of Letter of Intent (LOI) and upon payment of a non-refundable fee for the bidding documents in the amount of Twenty-Five **Thousand** Pesos (PhP. 25,000.00).

It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, provided that Bidders shall pay the non- refundable fee for the Bidding Documents not later than the submission of their bids.

- 6. The University of Southeastern Philippines (USeP) will hold a Pre-Bid Conference on November 07, 2017 at 2:00 p.m at the KDC Office, University Service Center, Obrero Campus, Davao City;
- 7. The Schedule of BAC activities is as follows:

Date	Activities		
October 27, 2017 to November 03, 2017	Date of Publication		
November 04, 2017 to November 17, 2017	Submission of Letter of Intent by Interested Bidders and Simultaneous Issuance of Bid Documents upon payment of non-refundable fee		
November 07, 2017 (Tuesday)	Pre-bid Conference, 2:00 p.m at the KDC Office, University Service Center, USeP-Obrero Campus		
November 20, 2017, (Monday)	Deadline for the Submission of Bid/Cut-off Time: 2:00 p.m. Bid Opening Venue: KDC Office, University Service Center, USeP-Obrero Campus, Davao City		

Address: University of Southeastern Philippines Iñigo St., Bo. Obrero, Davao City

Philippines 8000

Telephone: (082) 227-8192 local 255 to 256

Website: www.usep.edu.ph E-mail: bac@usep.edu.ph



- 8. Bids must be delivered to the address below on or before 2:00 p.m of November 20, 2017. Late bids shall not be accepted. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in Instruction to Bidders Clause 18.
- 9. Bid opening shall be on **November 20, 2017** at 2:00 p.m at the **KDC Office**, University Service Center, USeP, Obrero Campus, Davao City. Bids will be opened in the presence of the Bidders' representatives who choose to attend at the address below. Late bids shall not be accepted.
- 10. The University of Southeastern Philippines (USeP) reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders and to accept only such bids most advantageous to the University and to the government..
- 11. For further information, please refer to:

The BAC Chairman/BAC Secretariat Head/BAC Secretariat Member Dr. Edeliza S. Gonzales/Ms. Olivia D. Estremos University of Southeastern Philippines, Obrero Campus, Davao City, 8000, Philippines Telefax: (082) 221-0086; (082) 225-4696, local 312; (082) 255-1105, local 253

EDELIZA S. GONZALES, D.M Chairman, Bids and Awards Committee

Date of Publication: October 27, 2017 to November 03, 2017 Published in the GEPS; and USeP BAC Website @www.usep.edu.ph/bac/; National Newspaper, Philippine Daily Inquirer, Posted in conspicuous places of USeP, Obrero Campus, Davao City

Address: University of Southeastern Philippines Iñigo St., Bo. Obrero, Davao City

Philippines 8000

Telephone: (082) 227-8192 local 255 to 256

Website: www.usep.edu.ph bac@usep.edu.ph





Approved by: President

PURCHASE REQUEST

Stock/ Property No. Stock/ Unit Item Description Quantity Unit Cost Total Cost	Office/Section : Office of the President		PR No.: 2017-10-0145 Responsibility Center Code :		Date: Oct 19,2017	
Property No. Unit Item Description Quantity Unit Cost Total Cost 1 lot Construction of 5-storey CGB Building (Phase 1B) 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,940,270.13 31,						
Scope of Works: Mobilization/Demobilization Construction of Safety Form Works Slab Works (Concrete) Column Works (Concrete) Beam Works (Concrete) Steel Works (Slab) Steel Works (Slab) Steel Works (Column) Steel Works (Column) Steel Works (Column) Steel Works (Roam) Stair Works Plumbing Rough-In Slab Works (Roof deck) Steel Works (Roof Works) Structural (Roof Works) Structural (Roof Works) Structural (Roof Works) Reinforced Masonry Works Reinforced Masonry Works Requested by: Requested by: Requested by: Requested by: CGB Dean Vice President for Administration Nice President for Administration Nice President for Administration	Stock/ Property No.	Unit	Item Description	Quantity	Unit Cost	Total Cost
Mobilization/Demobilization Construction of Safety Form Works Slab Works (Concrete) Column Works (Concrete) Beam Works (Concrete) Steel Works (Column) Steel Works (Column) Steel Works (Column) Steel Works (Goldmn) Steel Works (Goldmn) Steel Works (Goldmn) Steel Works (Babm) Stair Works Plumbing Rough-in Slab Works (Boof deck) Steel Works (Roof deck) Steel Works (Roof Deck) Structural (Roof Works) Structural (Roof Works) Approved by: For the Crischiedin of the Proposed 5-strey (CO School Bubling) Requested by: Requested by: Requested by: Requested by: Requested by: CGB Dean Vice President for Administration FM-USSR-PUR-03 Susses Status: 01 Revision No.: 00	1	lot	Construction of 5-storey CGB Building (Phase 1B)	1	31,940,270.13	31,940,270.13
Mobilization/Demobilization Construction of Safety Form Works Slab Works (Concrete) Column Works (Concrete) Beam Works (Concrete) Steel Works (Column) Steel Works (Column) Steel Works (Column) Steel Works (Goldmn) Steel Works (Goldmn) Steel Works (Goldmn) Steel Works (Babm) Stair Works Plumbing Rough-in Slab Works (Boof deck) Steel Works (Roof deck) Steel Works (Roof Deck) Structural (Roof Works) Structural (Roof Works) Approved by: For the Crischiedin of the Proposed 5-strey (CO School Bubling) Requested by: Requested by: Requested by: Requested by: Requested by: CGB Dean Vice President for Administration FM-USSR-PUR-03 Susses Status: 01 Revision No.: 00			Scope of Works:			
Construction of Safety Form Works Slab Works (Concrete) Column Works (Concrete) Beam Works (Concrete) Steel Works (Concrete) Steel Works (Column) Steel Works (Ream) Stair Works Plumbing Rough-In Slab Works (Roof deck) Steel Works (Roof Deck) Structural (Reof Works) Structural (Reof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works First the Construction of the Proposed 5-story CGO School Building Requested by: Requested by: Requested by: Approved by: Approved by: Approved by: CGB Dean Vice President for Administration Vice President for Administration Vice President for Administration						
Form Works Slab Works (Concrete) Column Works (Concrete) Beam Works (Concrete) Steel Works (Column) Steel Works (Slab) Steel Works (Slab) Steel Works (Beam) Stair Works Plumbing Rough-In Slab Works (Roof deck) Steel Works (Roof Deck) Structural (Roof Works) Structural (Roof Works) Reinforced Masonry Works Reinforced Reinforce						
Slab Works (Concrete) Column Works (Concrete) Beam Works (Concrete) Steel Works (Slab) Steel Works (Slab) Steel Works (Beam) Stair Works Plumbing Rough-In Slab Works (Roof deck) Steel Works (Roof Deck) Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works Reinforced Masonry Works Requested by: Requested by: Requested by: Requested by: Requested by: Repear Requested by: Repear Requested by: Repear Requested by: Repear Requested by:						
Column Works (Concrete) Beam Works (Concrete) Steel Works (Column) Steel Works (Column) Steel Works (Column) Steel Works (Beam) Stair Works Plumbing Rough-In Slab Works (Roof Deck) Streutural (Roof Works) Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works Reinforced Masonry Works Republic Structural (Roof Works) Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works Republic Structural (Roof Works) Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works Reinforced Masonry Works Requested by: Approved by: Signature: Printed Signature: CGB Dean Vice President for Administration Vice President for Administration Vice President for Administration Vice President for Administration						
Beam Works (Concrete) Steel Works (Slab) Steel Works (Column) Steel Works (Beam) Stair Works Plumbing Rough-In Slab Works (Roof Deck) Structural (Roof Works) Structural (Elevator Works with Slab) Reinforced Masonry Works Reinforced Masonry Works For the Cristingtian of the Proposed 5-street GCB School Building Requested by: Requested by: Requested by: Reprinted Proposed 5-street GCB School Building Regulation: CGB Dean Vice President for Administration FM-USEP-PUR-03 Source Status: 01 Levision No.: 00						
Steel Works (Slab) Steel Works (Column) Steel Works (Beam) Stair Works Plumbing Rough-In Slab Works (Roof deck) Steel Works (Roof Deck) Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Purpose: For the Constriction of the Proposed 5-street CGB School Building Requested by: Requested by: Approved by: Signature: Printed Name: CGB Dean Vice President for Administration FM-USEP-PUR-03 Signature: OF The USEP-PUR-03 Signat						
Steel Works (Column) Steel Works (Beam) Stair Works Plumbing Rough-In Slab Works (Roof deck) Steel Works (Roof Deck) Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works Total Purpose: For the Constriction of the Proposed 5-Street GCO School Building Requested by: Requested by: Printed Name: Designation: CGB Dean Vice President for Administration Steel Works (Roof Deck) Structural (Roof Works) Stru						
Steel Works (Beam) Stair Works Plumbing Rough-In Slab Works (Roof deck) Steel Works (Roof Deck) Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works Total Purpose: For the Construction of the Physical 5-strict GCB School Building Requested by: Requested by: Requested by: Approved by: Approved by: WMA. LUISA B. FAUNILLAN Vice President for Administration FM-User-Pur-03 Signature: Office of the Physical School Building CGB Dean Office of the Physical School Building Requested by: Approved by: Vice President for Administration						
Stair Works Plumbing Rough-In Slab Works (Roof deck) Steel Works (Roof Deck) Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works Reinforced Masonry Works Fortal Requested by: Requested by: Requested by: Republicant Structural Republicant Structural Republicant Structural Requested by: Requested b						
Plumbing Rough-In Slab Works (Roof deck) Steel Works (Roof Deck) Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works Total Purpose: I for the Condition of the Proposed 5-street GGB School Building Requested by: Requested by: Requested by: Approved by: Bignature: Printed Vame: CGB Dean Vice President for Adminsitration Firm No: FM-UseP-PUR-03 Sissue Status: 01 Revision No.: 00						
Slab Works (Roof deck) Steel Works (Roof Deck) Structural (Roof Works) Structural (Reof Works) Reinforced Masonry Works Reinforced Masonry Works Total Purpose: I for the Constriction of the Proposed 5-street GGB School Bubling Requested by: Requested by: Requested by: Approved by: Signature: Printed Name: Designation: CGB Dean Vice President for Administration FM-UseP-PuR-03 Source Status: O1 Revision No.: 00						
Steel Works (Roof Deck) Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Total Surpose: For the Construction of the Proposed 5-street CGB School Bubling Requested by: Requested by: Requested by: Approved by: Signature: Printed Name: Designation: CGB Dean Vice President for Adminsitration FM-USeP-PUR-03 Suse Status: 01 Revision No.: 00						
Structural (Roof Works) Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works 31,940,270.1 Formal Proposed 5-Street CGB School Bubling Requested by: Requested by: Approved by: Signature: Printed Name: Designation: CGB Dean Vice President for Adminsitration FM-UseP-Pur-03 Soue Status: 01 Revision No.: 00						
Structural (Elevator Works with Slab Reinforced Masonry Works Reinforced Masonry Works Structural (Elevator Works with Slab Structural (Elevator Works with Slab						
Reinforced Masonry Works Total Purpose: For the Constriction of the Proposed 5-state? CGB School Bubling Requested by: Requested by: Reprinted Name: Designation: CGB Dean Response FM-USeP-PUR-03 Source Status: O1 Revision No.: FM-USeP-PUR-03 Revision No.: 00						
Requested by: Requested by: Approved by: Printed Name: Designation: CGB Dean Approved by: MA. LUISA B. FAUNILLAN Vice President for Adminsitration Sesue Status: 01 Revision No.: 600						
Requested by: Requested by: Approved by: Printed Name: Designation: CGB Dean Requested by: Approved by: Approved by: Approved by: Vice President for Adminsitration Sessue Status: O1 Revision No.: 600			Neimoreed Widsomy Works			
Requested by: Requested by: Approved by: Printed Name: Designation: CGB Dean Requested by: Approved by: Approved by: Approved by: Vice President for Adminsitration Sessue Status: O1 Revision No.: 600						
Requested by: Requested by: Approved by: Printed Name: Designation: CGB Dean Requested by: Approved by: Approved by: Approved by: Vice President for Adminsitration Sessue Status: O1 Revision No.: 600						
Requested by: Requested by: Approved by: Printed Name: Designation: CGB Dean Requested by: Approved by: Approved by: Approved by: Vice President for Adminsitration Sessue Status: O1 Revision No.: 600						
Requested by: Requested by: Approved by: Printed Name: Designation: CGB Dean Requested by: Approved by: Approved by: Approved by: Vice President for Adminsitration Sessue Status: O1 Revision No.: 600	Total					21.040.270.46
Requested by: Signature: Printed Name: Designation: CGB Dean Requested by: Approved by: MA. LUISA B. FAUNILLAN Vice President for Adminsitration FM-USeP-PUR-03 Sessue Status: O1 Revision No.: O0		the Constan	tion on the Page of the Charles	2.C.		31,940,270.13
Signature: Printed Name: Designation: CGB Dean CGB Dean CGB Dean Corm No: FM-UseP-PUR-03 Ssue Status: O1 Revision No.: D0: FM-UseP-PUR-03 Servision No.: CGB Dean CGB Dea						10000100000000000000000000000000000000
Printed Name: Designation: CGB Dean CGB Dean CGB Dean Vice President for Adminsitration FM-UseP-PUR-03 Ssue Status: 01 Revision No.: 00						
Designation: CGB Dean Vice President for Adminsitration FM-UseP-PUR-03 ssue Status: 01 Revision No.: 00			resumaly		11/2/1	
Designation: CGB Dean Vice President for Adminsitration FM-USeP-PUR-03 ssue Status: 01 Revision No.: 00			EDELIZA'S. GONZALES	N	MA. LUISA B. FAUNILLA	N
Form No: FM-USeP-PUR-03 ssue Status: 01 Revision No.: 00						
ssue Status: 01 Revision No.: 00	Designation:		- CGB Dean	vice President for Adminsitration		
ssue Status: 01 Revision No.: 00	Form No:	FM-USeP-PHR-03				
Revision No.: 00						