

Contract ID No.: 2017-28/Infra
 Name of Contract: Construction of Motor Pool Facility
 Location: Obrero Campus, Davao City



Republic of the Philippines
University of Southeastern Philippines
 Davao City

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT, made this 13th day of November 2017, by and between:

The **University of Southeastern Philippines**, with office address at Bo. Obrero Davao City, represented by its President, Dr. **LOURDES C. GENERALAO**, hereinafter called the "ENTITY",

AND

The **Astrobuilt Construction and Development** with office address located at Door 8#5 San Pedro Village Extension Buhangin District Davao City, represented by its Project Manager, Engr. **RONALD L. ANG** hereinafter called the "CONTRACTOR";

WITNESSETH

WHEREAS, the Entity invited bids for **Contract ID No. 2017-28/ INFRA the Construction of Motor Pool Facility at USEP Obrero Campus, Davao City** and Astrobuilt Construction and Development placed a bid. The ENTITY has accepted the calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid price shown in the attached Bill of Quantities, or a total Contract price of **One Million One Hundred Thirteen Thousand Pesos (PhP 1,113,000.00)**, with the following items and quantities included in the scope of works:

ITEM NO.	DESCRIPTION	QTY	UNIT	Astrobuilt Construction and Development
I	General Requirements	1	lot	92,400.00
II	Site Works	1	lot	181,440.00
III	Formworks and scaffoldings	1	lot	45,260.00
IV	Concrete, Masonry and Plastering Works	1	lot	196,560.00
V	Roofing and Metal Works	1	lot	302,400.00
I	Carpentry Works	1	lot	45,360.00
II	Doors and Windows	1	lot	37,800.00
III	Finishing Works	1	lot	90,720.00
IV	Electrical Works	1	lot	75,600.00
X	Plumbing Works	1	lot	45,360.00
			Total	1,113,000.00

WHEREAS, the whole WORKS in this PROJECT as covered by this CONTRACT shall be completed within **Fifty Five (55) calendar days** in accordance with the provisions of the Bid documents.

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this CONTRACT AGREEMENT:

Address: University of Southeastern Philippines
 Iñigo St., Bo. Obrero, Davao City
 Philippines 8000

Telephone: (082) 227-8192 local 255 to 256
 Website: www.usep.edu.ph
 Email: president@usep.edu.ph



ASTROBUILT CONSTRUCTION AND DEVELOPMENT:
 Sherrilyn A. Sorac
 Witness

ASTROBUILT CONSTRUCTION AND DEVELOPMENT:
 RONALD L. ANG
 Project Manager

UNIVERSITY OF SOUTHEASTERN PHILIPPINES:
 ROLANDO B. ENRIQUEZ
 Finance Director

UNIVERSITY OF SOUTHEASTERN PHILIPPINES:
 MA. LUISA B. FAUNILLAN
 Vice President for Administration


UNIVERSITY OF SOUTHEASTERN PHILIPPINES:
 LOURDES C. GENERALAO
 President


- (a) Bidding Documents for the Contract
 - (1) General Conditions of Contract
 - (2) Special Conditions of ContractDrawings
Specifications
Instruction to Bidders
 - (b) CONTRACTOR's Calculated Bid
 - (c) Notice of Award of Contract and the CONTRACTOR's "conforme" thereon
 - (d) Performance Security
 - (e) PERT/CPM diagram and bar chart with S-curve
 - (f) Approved BAC Resolution Recommending the Approval of the Awarding of the Project:
Construction of Motor Pool Facility at USEP Obrero Campus, Davao City
3. In consideration of the payments to be made by the ENTITY to the CONTRACTOR, as hereinafter mentioned, the CONTRACTOR hereby covenants with the ENTITY to execute and complete the WORKS and remedy any defects therein in conformity with the provisions of this CONTRACT AGREEMENT in all respects.
4. In consideration of the execution and completion of the Works by the CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY and within twenty (20) days after the signing of contract and submission by the CONTRACTOR of a Performance Security in an amount equal to the percentage of the total contract price in accordance with the schedule set forth in the Implementing Rules and Regulations (IRR) of RA 9184, the ENTITY shall give an advance payment of ten (10) percent and the remaining amount shall be paid in progress billing.
5. Upon final acceptance of the project by the ENTITY, the CONTRACTOR shall be held responsible for structural defects and/ or failure of the completed project within the following warranty periods pursuant to section 62.2.3, Revised IRR-A of R.A. 9184.

In case of breach of contract, an amount equivalent to at least one-tenth of one percent (0.1%) of the cost of the unperformed portion for every day of delay shall be paid by the contractor as liquidated damages.


IN WITNESS whereof, the parties thereto have caused this CONTRACT AGREEMENT to be executed the day and year first before written.

UNIVERSITY OF SOUTHEASTERN PHILIPPINES (USEP):


LOURDES C. GENERALAO
President


MA. LUISA B. FAUNILLAN
Vice President for Administration

WITNESSED BY:

Certified Funds Available:

ROLAND B. ENRIQUEZ
Finance Director, USEP

ASTROBUILT CONSTRUCTION & DEVELOPMENT


RONALD L. ANG
Project Manager


Sherwin H. Sarac

Contract ID No.: 2017-28/Infra
Name of Contract: Construction of Motor Pool Facility
Location: Obrero Campus, Davao City

REPUBLIC OF THE PHILIPPINES)
City of Davao)ss

ACKNOWLEDGMENT

BEFORE ME, as the Notary Public for and within the City of Davao, personally appeared

Name	Valid I.D.	Date/Place Issued
Dr. Lourdes C. Generalao Eng. Ronald L. Ang	GSIS ID # 006-0085-6444-5	Davao City

Known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consist of three (3) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the margin of this page and on the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this 29 DEC 2017 day of November 2017.

Doc. No. 229
Page No. 46
Book No. CLP
Series of W13



JOSEPH DOMINIC S. FELIZARTA, C.E.
Notary Public - Davao City
Until December 31, 2017
Not. Comm. Serial No. 056-2016
PTR (2017) # 8175662 / 12/28/16/ D.C.
IBP (2017) # 1056552 / 12/28/16/ D.C.
Roll of Attorneys No. 48817

