



Republic of the Philippines  
**University Of Southeastern Philippines**  
 Obrero, Davao City

**BIDS AND AWARDS COMMITTEE**

February 14, 2019

**Supplemental Bid Bulletin no. 2019-01**

This Supplemental Bid Bulletin No. 2019-01 is issued to modify or amend the time of the pre-bid conference & opening of bid for the Project: **Establishment of CGB Graduate School Building Phase 2, USeP-Obrero Campus, Davao City with Contract ID No. 2019-09/Infra (Rebid)** due to technical reasons. This shall form an integral part of the Bid Documents.

Please see below the **new schedule**:

<b>Reference</b>	<b>Amendments</b>
Contract ID No. : <b>2019-09/INFRA (Rebid)</b> Name of the Project : <b>Establishment of CGB Graduate School Building Phase 2</b> Location : <b>USeP, Obrero Campus, Davao City</b> Original Schedule: Prebid Conference: February 15, 2019, 3:00 pm Opening of Bid : February 28, 2019, 3:00 pm	Contract ID No. : <b>2019-09/INFRA (Rebid)</b> Name of the Project : <b>Establishment of CGB Graduate School Building Phase 2</b> Location : <b>USeP, Obrero Campus, Davao City</b> <b>New Schedule:</b> Prebid Conference: <b>February 21, 2019, 3:00 pm</b> Opening of Bid : <b>March 7, 2019, 3:30 pm</b>

For guidance and information of all concerned.

  
**EDELIZA S. GONZALES**  
 BAC Chairman

Received by: \_\_\_\_\_  
 Date: \_\_\_\_\_  
 Time: \_\_\_\_\_