



Republic of the Philippines  
**University Of Southeastern Philippines**  
 Obrero, Davao City

**BIDS AND AWARDS COMMITTEE**

February 14, 2019

**Supplemental Bid Bulletin no. 2019-02**

This Supplemental Bid Bulletin No. 2019-02 is issued to modify or amend the time of the pre-bid conference & opening of bid for the Project: **Construction of a Laboratory Building for the College of Engineering (Phase 2) (Rebid, USEP-Obrero Campus, Davao City with Contract ID No. 2019-08/Infra (Rebid)** due to technical reasons. This shall form an integral part of the Bid Documents.

Please see below the **new schedule**:

<b>Reference</b>	<b>Amendments</b>
Contract ID No. : <b>2019-08/INFRA (Rebid)</b>  Name of the Project : <b>Construction of a Laboratory Building for the College of Engineering (Phase 2) (Rebid)</b>  Location : <b>USEP, Obrero Campus, Davao City</b>  Original Schedule:  Prebid Conference: February 15, 2019, 2:30 pm Opening of Bid : February 28, 2019, 2:00 pm	Contract ID No. : <b>2019-08/INFRA (Rebid)</b>  Name of the Project : <b>Construction of a Laboratory Building for the College of Engineering (Phase 2) (Rebid)</b>  Location : <b>USEP, Obrero Campus, Davao City</b>  <b>New Schedule:</b>  <b>Prebid Conference: February 21, 2019, 2:30 pm</b> <b>Opening of Bid : March 7, 2019, 2:30 pm</b>

For guidance and information of all concerned.

*for:*  
  
**EDELIZA S. GONZALES**  
 BAC Chairman

Received by: \_\_\_\_\_  
 Date: \_\_\_\_\_  
 Time: \_\_\_\_\_